STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/ 07/ 06
CONTRACT NUMBER 12- 06904
LOCATI ON 12- ORA-405-20.8/23.1
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPGOSALS | SSUED 14 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 7,010, 090. 00 2
2 7,182, 300. 00 1
3 7,391, 920. 00 3
4 8, 446, 164. 00 4

7,794, 000
7,130, 494. 00 AMOUNT UNDER

D SUMMARY
I N ORANGE COUNTY | N SEAL BEACH FROM
0.2 KM NORTH OF ROQUTE 22 AND 405
SEPARATI ON TO 7TH STREET
OVERCRGOSSI NG

I NSTALL DRAI NS AND OVERHEAD LI GHTS

8. 0%

120, 404. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 11/ 06
CONTRACT CODE "A '
44 CONTRACT | TEMS

FEDERAL AlD ACI M 405-2(934) 113
ACl M 405- 2( 934) E

TOTAL NUMBER OF WORKI NG DAYS 210

PERCENT UNDER EST 1.69

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

SEMA CONSTRUCTI ON | NC

6 ORCHARD STE 150
LAKE FOREST CA 92630

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

949 252- 0441
00615876
FAX 949 252- 0266

951 674-7352
00720483
FAX 951 674-7495

949 470- 0500
00657770
FAX 949 829-0100

714 835-4612
00484452
FAX 714 835-2186



12- 06904 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 07/ 06 09/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALMEX ENG NEERI NG ASPHALT
Rl VERSI DE CA
CENTURY REI NFORCI NG REBAR

SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE | RRI GATI ON
W NCHESTER CA

DYNALECTRI C LI GHTI NG
LOS ALAM TGS CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA



12- 06904
12- ORA- 405
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 11/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTURY REI NFORCI NG
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

PERNO | NC
LA M RADA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

BARRI ER RAI L ( PARTI AL)

MJULCH AND | RRI GATI ON

LI GHTI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CALMEX ENG NEERI NG
P O BOX 2425
RI VERSI DE CA 92516

ECOLOGE C
P O BOX 892786
TEMECULA CA 92589

MODERN ALLOYS
11172 WESTERN AVENUE
SANTON CA 90680

PERNO ELECTRI CAL
15701 HERON AVENUE
LA M RADA CA 90638

STERNDAHL ENTERPRI SES
11861 BRANFORD
SUN VALLEY CA 91352

ASPHALT PAVI NG

| RRI GATI ON AND LANDSCAPI NG

CONCRETE BARRI ER RAI L

ELECTRI CAL

STRI PI NG



12- 06904 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 07/ 06 09/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
DYNALECTRI C ELECTRI CAL
LOS ALAM TGS CA
PACI FI C RESTORATI ON LANDSCAPI NG AND | RRI GATI OON
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
POMY CA
STERNDHAL ENTERPRI SES STRI PI NG

SUN VALLEY CA



12- 06904 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 2, 000. 00 360, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 750. 00 6, 750. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 20 200. 00 4, 000. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 30, 000. 00 30, 000. 00
7 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 11, 000. 00 11, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 450, 000. 00 450, 000. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 44 50. 00 2,200. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 70, 000. 00 70, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 6, 140 55. 00 337, 700. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 350. 00 14, 700. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 6, 140 10. 00 61, 400. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 17,900 2.40 42, 960. 00
STRI PE
15 150711 REMOVE PAI NTED TRAFFI C STRI PE M 87, 400 1.60 139, 840. 00
16 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 150 22.00 3, 300. 00
17 150722 REMOVE PAVEMENT MARKER EA 28,900 1.10 31, 790. 00
18 150806 REMOVE Pl PE M 1,750 47.00 82, 250. 00
19 150820 REMOVE | NLET EA 74 300. 00 22,200. 00
20 153221 REMOVE CONCRETE BARRI ER M 2,890 45. 00 130, 050. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 1,130 140. 00 158, 200. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
24 (S) 202011 MJULCH VB 180 55. 00 9, 900. 00
25 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00 10, 000. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUWP SUM 75, 000. 00 75, 000. 00
27 390102 ASPHALT CONCRETE (TYPE A) TONN 2,720 124.00 337, 280. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 38.9 4, 000. 00 155, 600. 00
29 562004 METAL (RAIL MOUNTED SI GN) KG 1, 390 12.00 16, 680. 00
30 650069 450 MM REI NFORCED CONCRETE PI PE M 380 235.00 89, 300. 00
31 703233 GRATED LI NE DRAI N M 4,800 265. 00 1, 272, 000. 00
32 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 6, 808 3.00 20, 424. 00
33 039268 STEEL PLATE COVER EA 64 1, 000. 00 64, 000. 00
34 839701 CONCRETE BARRI ER ( TYPE 60) M 2,810 310. 00 871, 100. 00
35 039269 CONCRETE BARRI ER ( TYPE 60R) M 82 1, 200. 00 98, 400. 00
36 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 150 50. 00 7,500. 00



12- 06904 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 07/ 06 09/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 700 1.10 26, 070. 00
38 (S) 039270 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 660 2.20 3, 652. 00
(BROKEN 11.0 M- 3.5 M
39 (S) 840574 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 2.20 1, 408. 00
(BROKEN 10.98 M- 3.66 M
40 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 79, 800 72 57, 456. 00
41 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 18, 400 1. 65 30, 360. 00
42 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 11, 400 3.30 37, 620. 00
43 (S) 860401 LI GHTI NG LS LUMP SUM 1, 375, 000. 00 1, 375, 000. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 410, 000. 00 410, 000. 00

TOTAL 7,010, 090. 00



12- 06904 Bl D245
12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 07/ 06 09/ 11/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 925. 00 166500. 00 3, 000. 00 540000. 00 2, 600. 00 468000. 00
3 6, 750. 00 6750. 00 6, 750. 00 6750. 00 6, 750. 00 6750. 00
4 27,500. 00 27500. 00 50, 000. 00 50000. 00 60, 000. 00 60000. 00
5 275.00 5500. 00 1, 000. 00 20000. 00 1, 000. 00 20000. 00
6 11, 000. 00 11000. 00 12, 000. 00 12000. 00 6, 500. 00 6500. 00
7 8, 250. 00 8250. 00 20, 000. 00 20000. 00 75, 000. 00 75000. 00
8 472, 362. 00 472362. 00 400, 000. 00 400000. 00 770, 000. 00 770000. 00
9 50. 00 2200. 00 100. 00 4400. 00 40. 00 1760. 00
10 88, 000. 00 88000. 00 90, 000. 00 90000. 00 70, 000. 00 70000. 00
11 110. 00 675400. 00 70. 00 429800. 00 65. 00 399100. 00
12 275.00 11550. 00 500. 00 21000. 00 450. 00 18900. 00
13 18. 50 113590. 00 8. 00 49120. 00 8. 00 49120. 00
14 2.50 44750. 00 2.40 42960. 00 2.40 42960. 00
15 1.70 148580. 00 1.60 139840. 00 1.66 145084. 00
16 22.00 3300. 00 22.00 3300. 00 30. 00 4500. 00
17 1.10 31790. 00 1.10 31790. 00 1.00 28900. 00
18 63. 00 110250. 00 50. 00 87500. 00 175. 00 306250. 00
19 900. 00 66600. 00 650. 00 48100. 00 750. 00 55500. 00
20 75. 00 216750. 00 75. 00 216750. 00 65. 00 187850. 00
21 20, 000. 00 20000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
22 83. 00 93790. 00 150. 00 169500. 00 150. 00 169500. 00
23 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
24 46. 00 8280. 00 55. 00 9900. 00 150. 00 27000. 00
25 9, 500. 00 9500. 00 25, 000. 00 25000. 00 15, 000. 00 15000. 00
26 77,000. 00 77000. 00 200, 000. 00 200000. 00 190, 000. 00 190000. 00
27 102. 00 277440. 00 125. 00 340000. 00 112. 00 304640. 00
28 3, 250. 00 126425. 00 4,500. 00 175050. 00 3, 000. 00 116700. 00
29 18. 50 25715. 00 12. 00 16680. 00 25. 00 34750. 00
30 420. 00 159600. 00 300. 00 114000. 00 380. 00 144400. 00
31 290. 00 1392000. 00 210. 00 1008000. 00 284.00 1363200. 00
32 6. 00 40848. 00 5.00 34040. 00 4.00 27232. 00
33 1,125.00 72000. 00 300. 00 19200. 00 2, 000. 00 128000. 00
34 175. 00 491750. 00 470. 00 1320700. 00 300. 00 843000. 00
35 1, 000. 00 82000. 00 1, 500. 00 123000. 00 1, 250. 00 102500. 00
36 52.00 7800. 00 50. 00 7500. 00 40. 00 6000. 00
37 1.10 26070. 00 1.10 26070. 00 1.00 23700. 00
38 2.50 4150. 00 2.20 3652. 00 3.00 4980. 00
39 2.25 1440. 00 2.20 1408. 00 3.00 1920. 00




12- 06904 Bl D245

12- ORA- 405 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 07/ 06 09/ 11/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 .75 59850. 00 .75 59850. 00 . 66 52668. 00
41 1.80 33120. 00 1.60 29440. 00 1.50 27600. 00
42 3.50 39900. 00 3.30 37620. 00 3.00 34200. 00
43 1, 200, 000. 00 1200000. 00 1, 000, 000. 00 1000000. 00 1, 250, 000. 00 1250000. 00
44 710, 000. 00 710000. 00 425, 000. 00 425000. 00 830, 000. 00 830000. 00

TOT 7,182, 300. 00 7,391, 920. 00 8, 446, 164. 00



